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WORK ORDER NUMBER 7002-006 

ARCHITF.CT - ENGINEER CONTRACT 

EPA Contr~ct I 66-52-7002 
SBA Contract I 79220037 
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Prairie Village, Kan~aG 66209 
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Reterence Int.a 

Attached 

CJ Pick Up 

COnnLction Deadlines 
Field Inve9tig~tion: 

11-20-92 
-----·---------- Pre.ll.,Inary -~~ Study 

12-4-92 s~~citic El.eln!!nt~ 

Complete a.n ~ngineering study COOq:Joring nltell\tltive 
options fur: the removal. of the 9.9bestos_ thrMt nne\_ the 
slallili.z?.Jtion of that oortion of Maline Creek 'Yhich i!i 
adjacent to the former.Certaint~cd and GAf facilities. 
Cost data ar:d t:imc frames needed to complete each 
alternative is to be iocluded in the study. 

Final Design; Sper:s/Cop;;t: 

Inspectlon/Te.st.fng-: 

~r~t.al Amol!nt of Work ardor' 
------·-----

l--· $34' 910.00 
i cont::-act_~_ng_orricer: (signature) 
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